
MEMORANDUM OF UNDERSTANDING 
AMONG 

SURFACE TRANSPORTATION BOARD, UNION PACIFIC RAILROAD COMPANY 
and JACOBS 

RE: ENVIRONMENTAL ANALYSIS AND PREPARATION OF APPROPRIATE 
ENVIRONMENTAL DOCUMENTS RELATING TO THE CONSTRUCTION AND 
OPERATION OF A PROPOSED RAIL LINE BY UNION PACIFIC RAILROAD 
COMPANY 

I. Introduction and Purpose

A. Union Pacific Railroad Company (UP or Petitioner) intends to file a petition in
Docket No. FD 36501 seeking authorization from the Surface Transportation
Board (Board) to construct and operate a new rail line in Maricopa County,
Arizona.

B. When making its decision on the petition, the Board will consider the potential
environmental impacts of constructing and operating the rail line and any rail-
related alternatives.  The Board will be the lead agency for preparing the
environmental documentation required for the project, either an Environmental
Impact Statement (EIS) or Environmental Assessment (EA), as required by the
National Environmental Policy Act (NEPA).  Pursuant to 40 C.F.R. § 1506.5(a),
and 49 C.F.R. §§ 1105.4(j) and 1105.10(d), the Board, through its Office of
Environmental Analysis (OEA), has selected and the Petitioner has agreed to
engage, at the Petitioner’s expense, Jacobs (Contractor) as the Independent Third-
party Contractor for this proposal.  The Contractor shall assist OEA in conducting
the environmental review and preparing the environmental documentation1

related to the Petitioner’s proposal.  The Contractor’s scope of work, approach,
and activities shall be under the sole supervision, direction, and control of OEA.

C. This Memorandum of Understanding (MOU) summarizes the relationship among
the Contractor, the Petitioner, and OEA, as set forth in applicable regulations and
Board policy, regarding the conditions and procedures each party must follow in
preparing all environmental documentation.  The MOU does not supersede or
amend, and is made expressly subject to, the requirements of NEPA, and, to the
extent applicable, related environmental laws, and 49 C.F.R. Part 1105 and 40
C.F.R. Part 1500.

1 The terms “environmental documentation” and “environmental document(s)” embrace draft, supplemental, 
and final EAs, EISs, and any other reports, studies, surveys, or related documents. 
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D. The Petitioner, the Contractor, and OEA agree to work within the framework of
this MOU to develop an efficient method to complete the environmental review
for the proposed project.  OEA shall maintain overall responsibility for the
documentation, analysis, methodology, consultation, and mitigation related to the
environmental review process.  OEA shall direct, evaluate, oversee, and approve
the environmental review process.

II. Document Process

OEA will prepare, on behalf of the Board, the draft environmental document (EA or EIS)
for agency and public review.  OEA will independently draft mitigation, based on its
review of potential environmental impacts of the project.

III. Agreement between the Petitioner and Contractor

A. Any contract between the Petitioner and Contractor, and any subcontracts, shall
be consistent with the provisions of the MOU.

B. The terms of the MOU shall override any contradictory or conflicting terms
regarding the scope and performance of any work to be conducted under any
contract entered into between the Petitioner and the Contractor; provided,
however, that the foregoing shall not limit the rights of the Petitioner and
Contractor to contract on terms which require the work to be performed cost-
effectively.

C. The contract between the Contractor and Petitioner shall specifically provide, and
the Contractor shall represent, that (1) the Contractor and any subcontractors do
not and shall not have any financial or economic interest in the Petitioner or any
entity or person directly or otherwise affiliated with the Petitioner except for
payment for services rendered in connection with the preparation of all required
environmental documentation, and except for services rendered pursuant to other
agreements not prohibited by the MOU, and (2) there is no agreement between the
Petitioner, or any other person or entity and the Contractor regarding future
employment that is contingent upon the Contractor’s performance under this
contract.  The Contractor shall concurrently execute a disclosure statement as
mandated by the regulations of the Council on Environmental Quality (CEQ) (40
C.F.R. § 1506.5(b)(4)) and submit it to both OEA and the Petitioner, before
beginning any work under OEA’s direction.  It is understood that the Contractor
and any subcontractors have not been employed to conduct any environmental
analysis related to the petition for the Petitioner, or for any other person or entity,
and, therefore, can be retained as independent third-party contractor(s).

D. Restrictions on other work:
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(1) Prior to commencement of work, Contractor shall identify a core team of
personnel who will be the only personnel performing the requirements in
the Work Plan described in Section VII;

(2) No employee of the Contractor or employees of any subcontractor, who is
a part of the Contractor’s core team committed to the environmental
review process for the petition, shall engage in (a) other work for the
Petitioner or any entity or person directly or otherwise affiliated with the
Petitioner during this proceeding or (b) any work, relating to the petition
for exemption, for any party to this proceeding; and

(3) No other employee of the Contractor or other employee of any
subcontractor shall engage in any work for any entity relating to the
petition before the Board.

E. The Petitioner shall bear the costs incurred by the Contractor, and by any
subcontractor approved by OEA in accordance with Section III.A, in preparing
the required environmental documentation to implement NEPA and related
environmental laws under the direction of OEA.  The Petitioner agrees to hold
harmless and indemnify the United States of America and the Board with respect
to any and all claims, demands, causes of action, and the like, which may arise in
performing the work under the contract between the Contractor and Petitioner.

F. Any contract between the Contractor and Petitioner shall specifically limit any
remedies available to the Contractor and subcontractors upon termination of the
contract to affirmatively relieve the United States of America, the Board, and any
officer, agent, or employee, from any liability from terminating the contract.

IV. Contractor Responsibilities

A. The Contractor may engage subcontractors to perform work related to
environmental review of the petition, subject to the provisions of Section III.C
and Section III.D.  All work performed by the Contractor or any subcontractors
shall be under the sole direction, control, supervision, and final approval of OEA.
Contractor and subcontractors, if any, will act as the agent(s) of the Board, not the
Petitioner, in performing its/their duties.

B. The Contractor shall provide:

(1) Appropriate expertise in the areas of environmental concern (including,
but not limited to, air quality, wetlands, biological resources, geotechnical
resources, hydrology, land use, safety, noise, social and economic, and
cultural/historic resources);
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(2) A good working knowledge of environmental laws, applicable laws and 
regulations (including environmental regulations) administered or 
promulgated by the Board, CEQ regulations and guidelines, other 
applicable federal regulations, state laws and regulations, and applicable 
local ordinances and regulations; 

(3) The capacity to perform environmental impact analysis and prepare 
appropriate environmental documentation; 

(4) Thorough, readable, technically sound, and informative environmental 
documents, as well as related charts, maps, diagrams, etc.; 

(5) Representatives to attend and/or facilitate meetings with federal, state, 
regional, and local agencies, other interested parties, and the Petitioner for 
exchanging and obtaining information, explaining the notice and related 
environmental concerns and impacts, and receiving comments in 
preparing the required environmental documentation; 

(6) Expertise in data management; and 

(7) Assistance to OEA in ensuring that the data collection, analyses, and 
methodologies for the environmental documents are complete, accurate, 
and relevant to OEA’s needs for the environmental review of the notice 
under NEPA. 

C. The Contractor shall maintain and provide OEA upon request: 

(1) Adequate record-keeping and reporting systems to assure preservation of 
all data gathered, including surveys, studies, etc.; 

(2) Logs summarizing all telephone calls, meetings, document reviews, and 
other substantive communications with OEA, the Petitioner, local 
governments, governmental agencies, citizens’ groups, and any other 
interested parties; and 

(3)  Lists of all agencies, other railroads, citizens’ groups, organizations, and 
individuals (including their respective addresses and telephone numbers) 
contacted in preparing the environmental documentation. 

D. The Contractor shall perform the work in a timely, responsive, satisfactory, and 
cost-effective manner, pursuant to a work schedule developed with OEA in 
coordination with the Petitioner and approved by OEA. 

E. The Contractor shall assist OEA in coordinating the exchange of all relevant 
environmental information and technical data/studies related to the notice and all 
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required environmental documentation among OEA staff, the Petitioner’s staff 
and representatives, the Contractor, and any subcontractors. 

F. The Contractor will submit directly to OEA any and all work the Contractor
performs in preparing all required environmental documentation, studies, surveys,
etc.  The Contractor, and any subcontractors, shall not disclose the results of their
work or release any of the underlying work papers, drafts, or other materials
prepared under the contract to anyone, including the Petitioner, without OEA’s
express authorization.  In no case shall the Petitioner be provided the opportunity
to modify or edit the Contractor’s work prior to submission to OEA, without
OEA’s express authorization.

G. The Contractor shall follow the directions and instructions of OEA, and
incorporate them into the environmental document(s) in a timely and responsive
manner.  The Contractor shall submit preliminary and final drafts of any
documents to OEA for final review and approval.

H. The Contractor shall provide OEA access to and the right to review all procedures
and underlying data used in the Contractor’s development and preparation of any
and all environmental documents.  This includes, but is not limited to, field
reports/surveys, technical studies and analyses, subcontractor reports, and
interviews with concerned private and public parties, whether or not such
information may be reflected in draft, supplemental, or final environmental
documents submitted to OEA.

I. The Contractor, and any approved subcontractors, shall cooperate fully with OEA
in organizing, participating in, and conducting any public workshops,
informational meetings, and other meetings, as OEA determines are necessary, to
foster public understanding of and/or participation in the environmental review
process, and to assess potential environmental impacts and develop mitigation
measures related to the petition.

J. The Contractor will assist OEA in reviewing comments received during the
environmental review process, will draft a summary of rail-related comments, and
will coordinate analysis of these comments with OEA.

K. The Contractor shall assist OEA in preparing the required environmental
documentation, environmental recommendations, selection of alternatives, and
development of mitigation measures.

L. The Contractor’s Project Manager, other technical experts, as appropriate, shall be
available to attend all meetings, briefings, consultations, and site visits as OEA
deems necessary.  The Project Manager shall devote as much time to
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environmental review of the petition as is necessary to assure the Contractor’s 
performance of its responsibilities under this MOU.  This work commitment will 
extend for the entire time necessary to complete the environmental review for the 
petition. 

M. Except as specifically authorized by OEA, the Contractor and any of its
subcontractors shall refer all media/press inquiries directly to OEA.

N. As needed, the Contractor will provide technical expertise and administrative
support to OEA during preparation of the Board’s decision and in addressing any
environmental issues arising in the Board’s consideration of this proceeding.  In
the event of any appeal from a Board decision in this proceeding, the parties
hereto shall at that time determine the need for and terms of the Contractor’s
services in connection with judicial review of that decision.

O. Contractor shall retain all project-related environmental and historic documents,
including supporting documentation, emails, project files, reports and drafts for at
least 3 years beyond issuance of the final decision by the Board or at least 3 years
beyond the close of any Board imposed oversight period, whichever is longest.
Documentation for Memorandum of Agreements (MOA) or Programmatic
Agreements (PA) under the National Historic Preservation Act shall be
maintained for 3 years after the stipulations of the MOA or PA have been
satisfied.

P. The Contractor shall submit invoices to the Applicant on a monthly basis and
shall concurrently provide a copy of each invoice to OEA. An invoice shall be
considered unpaid if the Applicant fails to the pay the invoice within 60 days of
receipt.  In the event of two consecutive unpaid invoices, the Contractor shall
notify OEA as soon as practicable.  If the Contractor determines that it will stop
work associated with the environmental review process because of two or more
consecutive unpaid invoices, the Contractor will notify OEA and the Applicant
within three business days of making that determination.

V. Petitioner Responsibilities

A. The Petitioner shall retain the Contractor to assist OEA in preparing all required
environmental documentation and services, as that assistance and its costs are
defined by a contract to be negotiated and executed by the Petitioner and the
Contractor, and in the Work Plan described in Section VIII.

B. The Petitioner, including its staff and representatives, shall provide to OEA and
the Contractor any requested supportive expertise, resources, data, and technical
capabilities necessary to undertake the environmental analysis, subject to the right
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of the Petitioner to advise OEA of any request received from OEA of the 
Contractor that the Petitioner believes either is not germane to matters 
appropriately reviewed in the environmental review process, is contrary to 
applicable statutes and regulations, would impose an extraordinary burden on the 
Petitioner, or is subject to the right of the Petitioner to maintain confidentiality as 
to proprietary, privileged, or other information which is not otherwise subject to 
disclosure.  If the Petitioner so advises OEA, OEA shall determine whether the 
request is appropriate and shall so advise the Petitioner and the Contractor of its 
determination.  OEA shall, to the extent possible, maintain the confidentiality of 
any information if so requested by the Petitioner. 

C. The Petitioner shall cooperate fully with OEA in organizing and participating in 
any public workshops, hearings, and meetings, as OEA determines are necessary 
to (1) foster public understanding and/or participation in the environmental review 
process, and (2) assess potential environmental impacts and mitigation measures 
related to the notice. 

D. With respect to all reports, analyses, and documents, including drafts, 
supplements, and final copies of the environmental documents, the Petitioner shall 
be responsible for the Contractor’s administrative and clerical costs, as well as the 
costs of graphics, maps, layouts, mailing, and printing, as those costs are defined 
by a contract to be negotiated and executed by the Petitioner and the Contractor.   
The Petitioner shall, however, have the option of directing that the printing of the 
environmental documentation be performed by a private entity, rather than OEA.  
The Petitioner shall be solely responsible for the cost of preparing and providing 
to OEA the appropriate number of copies of all required environmental 
documentation. 

E. The Petitioner shall provide complete, accurate, relevant, and timely responses to 
all reasonable requests for information pertaining to the notice to the Board, the 
Operating Plan, and the environmental aspects and effects of the proposed rail 
construction and operation. 

VI. Board/OEA Responsibilities 

A. The Board is responsible for ensuring compliance with the requirements of NEPA 
and other applicable environmental statutes and regulations by preparing 
appropriate environmental documentation. 

 
B. OEA shall: 
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(1) Direct, review, and approve all phases of preparing all required
environmental documentation, including the work of the Contractor, using
OEA’s best efforts to ensure that the work is reasonably necessary to
conduct the environmental review process regarding the proceeding and
the work is within the scope of NEPA requirements.  For example, OEA
shall ensure that the Contractor considers existing data and environmental
analyses available from the Petitioner, OEA, and other sources, and that
the Contractor does not duplicate work already done, unless OEA
determines that the existing data are not adequate for use in preparing the
environmental documentation;

(2) Designate appropriate staff to review and approve all work as it is
developed and completed;

(3) Ensure that its representatives attend meetings, as needed, with federal,
state, regional, and local agencies, and other interested parties, as well as
any public hearings or meetings, to exchange information, explain the
petition and related environmental concerns and impacts, obtain technical
input, and receive comments in preparing all required environmental
documentation; and

(4) Coordinate, with the Contractor’s assistance, the exchange of information
among any planning, design, or construction engineers or technical staff
employed by the Petitioner and Contractor.

C. OEA will periodically review the work of the Contractor to ensure that the
Board’s responsibilities under NEPA and related environmental laws and
regulations are being satisfied.  As each portion of any draft or final document is
completed, OEA staff shall review and approve that portion and those tasks
completed, and/or direct further work with regard to that portion or task.

D. OEA will monitor the Contractor to ensure that the Contractor is making adequate
progress toward meeting specific time frames established in the Work Plan
described in Section VII.  If OEA determines these commitments are not being
met, it will notify the Petitioner of its findings.  It will be the responsibility of
OEA to recommend any necessary corrective action to be taken under this MOU.

E. In all instances involving questions concerning the content or relevance of any
material (including all data, analyses, charts, and conclusions) prepared by the
Contractor, OEA shall make the final determination on including, deleting, or
revising any such material in the environmental documents.
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F. To coordinate the preparation of all required environmental documentation, and to
verify notice-related data, OEA may hold joint meetings with the Petitioner and
Contractor.  As necessary, OEA may exclude the Petitioner from participation.
OEA may also consult directly with appropriate federal, state, and local officials,
and other interested parties.

G. OEA, with the assistance of the Contractor, will be responsible for organizing and
conducting any public workshops or meetings that may be necessary in preparing
environmental documents during the environmental review process.

H. OEA, with the assistance of the Contractor, will receive all relevant comments
submitted during the environmental review process and comment period.  At the
close of any public review and comment period, OEA, in consultation with the
Contractor, shall identify the issues and comments that will require a response
from the Board.  OEA may direct these comments to the Petitioner and to the
Contractor, as appropriate, to be included in the final environmental document.
OEA may modify these responses as appropriate.

I. OEA, with the assistance of the Contractor, shall prepare final recommendations
for the Board.

J. OEA shall retain responsibility for deciding the environmentally preferable
alternative, and any mitigation measures to be included in the final environmental
document.

VII. Work Plan

A. The Contractor, in consultation with OEA and the Petitioner, shall submit a draft
Work Plan to OEA for preparing the required environmental documentation within 10
business days after all parties have signed this MOU.  The draft Work Plan shall
contain at least the following elements:

(1) A description of all work to be performed (including preparing and
sending any consultation letters; participating in public and agency
meetings; outlining and drafting environmental documents; reviewing,
analyzing, and summarizing public comments, conducting analyses, etc.);

(2) The projected schedule for completing the various tasks described;
(3) Identification of the Contractor’s staff members who will be responsible

for preparing, analyzing, and reviewing the work; and
(4) An outline of the environmental analysis.
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B. Following receipt of the draft Work Plan, OEA, in consultation with the 

Contractor and Petitioner, shall finalize the Work Plan in a timely manner. 
 
C. After consultation with the Contractor and Petitioner, OEA may amend the Work 

Plan from time to time as the environmental review of the notice may necessitate.  
The parties hereto shall consult at least once every two weeks to confirm that the 
work is being performed in the most efficient and cost-effective manner and to 
consider possible measures to improve the efficiency and cost-effectiveness of the 
work. 

 
VIII. Disputes 
 

Disputes between the parties may arise regarding the environmental review process, 
including approach, methods, analysis, conclusions, and performance of the obligations 
of the parties to this MOU.  The parties agree to seek resolution of disputes among the 
individuals or parties directly involved.  In addition, the parties may seek independent 
facilitation or mediation to assist in resolving disputes if resolution is not achieved. 
 

IX. Nonperformance and Termination 

A. The Petitioner or Contractor shall notify OEA of any concerns either party might 
have with respect to the other party’s performance under the contract between the 
Petitioner and Contractor or this MOU.  All parties will attempt to resolve, in 
good faith, any disputes or disagreements. 

B. If OEA determines that either the Contractor or Petitioner is not adequately 
performing its responsibilities and duties in accordance with this MOU, OEA will 
discuss its concerns with the Contractor and Petitioner.  If OEA’s concerns cannot 
be satisfactorily resolved, OEA will notify the Petitioner that OEA is removing 
the Contractor for cause, or direct the Petitioner to comply with the MOU.  Upon 
removal of the Contractor, OEA shall endeavor to replace the Contractor with 
another qualified contractor as soon as practicable. 

C. Both the Petitioner and Contractor shall immediately notify OEA of any attempt 
by either party to modify or terminate the contract between the Petitioner and 
Contractor.  Termination of the contract shall be subject to OEA’s prior approval, 
after consultation with the Petitioner and Contractor.  Upon approving termination 
of the contract, OEA shall endeavor to replace the Contractor with another 
qualified contractor as soon as practicable.  Notwithstanding the foregoing, the 
Petitioner may terminate the contract without OEA’s approval if it withdraws 
notice of intent or petition. 
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X. Modification 

This MOU may be modified only by written amendment executed by OEA, the 
Petitioner, and the Contractor. 
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MEMORANDUM OF UNDERSTANDING AMONG SURFACE TRANSPORTATION 
BOARD, UNION PACIFIC RAILROAD COMPANY and JACOBS 

 
Signature page 1 of 3 

 
UNION PACIFIC RAILROAD COMPANY 
 
 
  
____________________________________  
 
By: _______________________________  
 
Title: _______________________________  
 
Date: _______________________________  
                             
  

Kevin Rice

Sr. Mgr. M/W Environmental

07/27/2021
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MEMORANDUM OF UNDERSTANDING AMONG SURFACE TRANSPORTATION 
BOARD, UNION PACIFIC RAILROAD COMPANY and JACOBS 

Signature page 2 of 3 

SURFACE TRANSPORTATION BOARD  

____________________________________ 

By:  Danielle Gosselin  

Title: Acting Director, OEA  

Date: __7/28/2021_____________________________  
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MEMORANDUM OF UNDERSTANDING AMONG SURFACE TRANSPORTATION 
BOARD, UNION PACIFIC RAILROAD COMPANY and JACOBS 

Signature page 3 of 3 

JACOBS 

__________________________________

By:  Cynthia R Donnerberg

Title:Manager of Projects

Date: July 26, 2021



From: Assenza, Adam
To: Jeremy Berman
Cc: Navecky, David; Gosselin, Danielle
Subject: RE: FD 36501 - Memo of Understanding
Date: Wednesday, July 28, 2021 6:01:21 AM
Attachments: FD 36501 - UP Jacobs MOU executed 072821.pdf

Mr. Berman,

Please retain the attached version, now executed with the addition of Danielle’s signature.

Thanks,

Adam

From: Jeremy Berman <jmberman@up.com> 
Sent: Tuesday, July 27, 2021 2:12 PM
To: Assenza, Adam <Adam.Assenza@stb.gov>
Cc: Navecky, David <David.Navecky@stb.gov>; Gosselin, Danielle <Danielle.Gosselin@stb.gov>
Subject: RE: FD 36501 - Memo of Understanding

The executed MOU is attached.

Jeremy Berman
Union Pacific | Senior General Attorney | Law Department
P: 402-544-4735
jmberman@up.com

From: Assenza, Adam <Adam.Assenza@stb.gov> 
Sent: Tuesday, July 20, 2021 9:28 AM
To: Jeremy Berman <jmberman@up.com>
Cc: Navecky, David <David.Navecky@stb.gov>; Gosselin, Danielle <Danielle.Gosselin@stb.gov>
Subject: RE: FD 36501 - Memo of Understanding

* PROCEED WITH CAUTION - This email was sent from
outside the Company *

Jeremy,

Please return the attached MOU with signature pages signed by UP and Jacobs.  OEA will sign last to
execute and send the executed version back for your records.

mailto:Adam.Assenza@stb.gov
mailto:jmberman@up.com
mailto:David.Navecky@stb.gov
mailto:Danielle.Gosselin@stb.gov
mailto:jmberman@up.com
mailto:Adam.Assenza@stb.gov
mailto:jmberman@up.com
mailto:David.Navecky@stb.gov
mailto:Danielle.Gosselin@stb.gov



MEMORANDUM OF UNDERSTANDING 
AMONG 


SURFACE TRANSPORTATION BOARD, UNION PACIFIC RAILROAD COMPANY 
and JACOBS 


 
RE: ENVIRONMENTAL ANALYSIS AND PREPARATION OF APPROPRIATE 


ENVIRONMENTAL DOCUMENTS RELATING TO THE CONSTRUCTION AND 
OPERATION OF A PROPOSED RAIL LINE BY UNION PACIFIC RAILROAD 
COMPANY 


 
I. Introduction and Purpose 


A. Union Pacific Railroad Company (UP or Petitioner) intends to file a petition in 
Docket No. FD 36501 seeking authorization from the Surface Transportation 
Board (Board) to construct and operate a new rail line in Maricopa County, 
Arizona. 


B. When making its decision on the petition, the Board will consider the potential 
environmental impacts of constructing and operating the rail line and any rail-
related alternatives.  The Board will be the lead agency for preparing the 
environmental documentation required for the project, either an Environmental 
Impact Statement (EIS) or Environmental Assessment (EA), as required by the 
National Environmental Policy Act (NEPA).  Pursuant to 40 C.F.R. § 1506.5(a), 
and 49 C.F.R. §§ 1105.4(j) and 1105.10(d), the Board, through its Office of 
Environmental Analysis (OEA), has selected and the Petitioner has agreed to 
engage, at the Petitioner’s expense, Jacobs (Contractor) as the Independent Third-
party Contractor for this proposal.  The Contractor shall assist OEA in conducting 
the environmental review and preparing the environmental documentation1 
related to the Petitioner’s proposal.  The Contractor’s scope of work, approach, 
and activities shall be under the sole supervision, direction, and control of OEA. 


C. This Memorandum of Understanding (MOU) summarizes the relationship among 
the Contractor, the Petitioner, and OEA, as set forth in applicable regulations and 
Board policy, regarding the conditions and procedures each party must follow in 
preparing all environmental documentation.  The MOU does not supersede or 
amend, and is made expressly subject to, the requirements of NEPA, and, to the 
extent applicable, related environmental laws, and 49 C.F.R. Part 1105 and 40 
C.F.R. Part 1500. 


 
1  The terms “environmental documentation” and “environmental document(s)” embrace draft, supplemental, 
and final EAs, EISs, and any other reports, studies, surveys, or related documents. 
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D. The Petitioner, the Contractor, and OEA agree to work within the framework of 
this MOU to develop an efficient method to complete the environmental review 
for the proposed project.  OEA shall maintain overall responsibility for the 
documentation, analysis, methodology, consultation, and mitigation related to the 
environmental review process.  OEA shall direct, evaluate, oversee, and approve 
the environmental review process. 


II. Document Process 


OEA will prepare, on behalf of the Board, the draft environmental document (EA or EIS) 
for agency and public review.  OEA will independently draft mitigation, based on its 
review of potential environmental impacts of the project. 


III. Agreement between the Petitioner and Contractor 


A. Any contract between the Petitioner and Contractor, and any subcontracts, shall 
be consistent with the provisions of the MOU. 


B. The terms of the MOU shall override any contradictory or conflicting terms 
regarding the scope and performance of any work to be conducted under any 
contract entered into between the Petitioner and the Contractor; provided, 
however, that the foregoing shall not limit the rights of the Petitioner and 
Contractor to contract on terms which require the work to be performed cost-
effectively. 


C. The contract between the Contractor and Petitioner shall specifically provide, and 
the Contractor shall represent, that (1) the Contractor and any subcontractors do 
not and shall not have any financial or economic interest in the Petitioner or any 
entity or person directly or otherwise affiliated with the Petitioner except for 
payment for services rendered in connection with the preparation of all required 
environmental documentation, and except for services rendered pursuant to other 
agreements not prohibited by the MOU, and (2) there is no agreement between the 
Petitioner, or any other person or entity and the Contractor regarding future 
employment that is contingent upon the Contractor’s performance under this 
contract.  The Contractor shall concurrently execute a disclosure statement as 
mandated by the regulations of the Council on Environmental Quality (CEQ) (40 
C.F.R. § 1506.5(b)(4)) and submit it to both OEA and the Petitioner, before 
beginning any work under OEA’s direction.  It is understood that the Contractor 
and any subcontractors have not been employed to conduct any environmental 
analysis related to the petition for the Petitioner, or for any other person or entity, 
and, therefore, can be retained as independent third-party contractor(s). 


D. Restrictions on other work: 
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(1) Prior to commencement of work, Contractor shall identify a core team of 
personnel who will be the only personnel performing the requirements in 
the Work Plan described in Section VII; 


(2) No employee of the Contractor or employees of any subcontractor, who is 
a part of the Contractor’s core team committed to the environmental 
review process for the petition, shall engage in (a) other work for the 
Petitioner or any entity or person directly or otherwise affiliated with the 
Petitioner during this proceeding or (b) any work, relating to the petition 
for exemption, for any party to this proceeding; and 


(3) No other employee of the Contractor or other employee of any 
subcontractor shall engage in any work for any entity relating to the 
petition before the Board.  


E. The Petitioner shall bear the costs incurred by the Contractor, and by any 
subcontractor approved by OEA in accordance with Section III.A, in preparing 
the required environmental documentation to implement NEPA and related 
environmental laws under the direction of OEA.  The Petitioner agrees to hold 
harmless and indemnify the United States of America and the Board with respect 
to any and all claims, demands, causes of action, and the like, which may arise in 
performing the work under the contract between the Contractor and Petitioner. 


F. Any contract between the Contractor and Petitioner shall specifically limit any 
remedies available to the Contractor and subcontractors upon termination of the 
contract to affirmatively relieve the United States of America, the Board, and any 
officer, agent, or employee, from any liability from terminating the contract. 


IV. Contractor Responsibilities 


A. The Contractor may engage subcontractors to perform work related to 
environmental review of the petition, subject to the provisions of Section III.C 
and Section III.D.  All work performed by the Contractor or any subcontractors 
shall be under the sole direction, control, supervision, and final approval of OEA.  
Contractor and subcontractors, if any, will act as the agent(s) of the Board, not the 
Petitioner, in performing its/their duties. 


B. The Contractor shall provide: 


(1) Appropriate expertise in the areas of environmental concern (including, 
but not limited to, air quality, wetlands, biological resources, geotechnical 
resources, hydrology, land use, safety, noise, social and economic, and 
cultural/historic resources); 
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(2) A good working knowledge of environmental laws, applicable laws and 
regulations (including environmental regulations) administered or 
promulgated by the Board, CEQ regulations and guidelines, other 
applicable federal regulations, state laws and regulations, and applicable 
local ordinances and regulations; 


(3) The capacity to perform environmental impact analysis and prepare 
appropriate environmental documentation; 


(4) Thorough, readable, technically sound, and informative environmental 
documents, as well as related charts, maps, diagrams, etc.; 


(5) Representatives to attend and/or facilitate meetings with federal, state, 
regional, and local agencies, other interested parties, and the Petitioner for 
exchanging and obtaining information, explaining the notice and related 
environmental concerns and impacts, and receiving comments in 
preparing the required environmental documentation; 


(6) Expertise in data management; and 


(7) Assistance to OEA in ensuring that the data collection, analyses, and 
methodologies for the environmental documents are complete, accurate, 
and relevant to OEA’s needs for the environmental review of the notice 
under NEPA. 


C. The Contractor shall maintain and provide OEA upon request: 


(1) Adequate record-keeping and reporting systems to assure preservation of 
all data gathered, including surveys, studies, etc.; 


(2) Logs summarizing all telephone calls, meetings, document reviews, and 
other substantive communications with OEA, the Petitioner, local 
governments, governmental agencies, citizens’ groups, and any other 
interested parties; and 


(3)  Lists of all agencies, other railroads, citizens’ groups, organizations, and 
individuals (including their respective addresses and telephone numbers) 
contacted in preparing the environmental documentation. 


D. The Contractor shall perform the work in a timely, responsive, satisfactory, and 
cost-effective manner, pursuant to a work schedule developed with OEA in 
coordination with the Petitioner and approved by OEA. 


E. The Contractor shall assist OEA in coordinating the exchange of all relevant 
environmental information and technical data/studies related to the notice and all 
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required environmental documentation among OEA staff, the Petitioner’s staff 
and representatives, the Contractor, and any subcontractors. 


F. The Contractor will submit directly to OEA any and all work the Contractor 
performs in preparing all required environmental documentation, studies, surveys, 
etc.  The Contractor, and any subcontractors, shall not disclose the results of their 
work or release any of the underlying work papers, drafts, or other materials 
prepared under the contract to anyone, including the Petitioner, without OEA’s 
express authorization.  In no case shall the Petitioner be provided the opportunity 
to modify or edit the Contractor’s work prior to submission to OEA, without 
OEA’s express authorization. 


G. The Contractor shall follow the directions and instructions of OEA, and 
incorporate them into the environmental document(s) in a timely and responsive 
manner.  The Contractor shall submit preliminary and final drafts of any 
documents to OEA for final review and approval. 


H. The Contractor shall provide OEA access to and the right to review all procedures 
and underlying data used in the Contractor’s development and preparation of any 
and all environmental documents.  This includes, but is not limited to, field 
reports/surveys, technical studies and analyses, subcontractor reports, and 
interviews with concerned private and public parties, whether or not such 
information may be reflected in draft, supplemental, or final environmental 
documents submitted to OEA. 


I. The Contractor, and any approved subcontractors, shall cooperate fully with OEA 
in organizing, participating in, and conducting any public workshops, 
informational meetings, and other meetings, as OEA determines are necessary, to 
foster public understanding of and/or participation in the environmental review 
process, and to assess potential environmental impacts and develop mitigation 
measures related to the petition. 


J. The Contractor will assist OEA in reviewing comments received during the 
environmental review process, will draft a summary of rail-related comments, and 
will coordinate analysis of these comments with OEA. 


K. The Contractor shall assist OEA in preparing the required environmental 
documentation, environmental recommendations, selection of alternatives, and 
development of mitigation measures. 


L. The Contractor’s Project Manager, other technical experts, as appropriate, shall be 
available to attend all meetings, briefings, consultations, and site visits as OEA 
deems necessary.  The Project Manager shall devote as much time to 
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environmental review of the petition as is necessary to assure the Contractor’s 
performance of its responsibilities under this MOU.  This work commitment will 
extend for the entire time necessary to complete the environmental review for the 
petition. 


M. Except as specifically authorized by OEA, the Contractor and any of its 
subcontractors shall refer all media/press inquiries directly to OEA. 


N. As needed, the Contractor will provide technical expertise and administrative 
support to OEA during preparation of the Board’s decision and in addressing any 
environmental issues arising in the Board’s consideration of this proceeding.  In 
the event of any appeal from a Board decision in this proceeding, the parties 
hereto shall at that time determine the need for and terms of the Contractor’s 
services in connection with judicial review of that decision. 


O. Contractor shall retain all project-related environmental and historic documents, 
including supporting documentation, emails, project files, reports and drafts for at 
least 3 years beyond issuance of the final decision by the Board or at least 3 years 
beyond the close of any Board imposed oversight period, whichever is longest.  
Documentation for Memorandum of Agreements (MOA) or Programmatic 
Agreements (PA) under the National Historic Preservation Act shall be 
maintained for 3 years after the stipulations of the MOA or PA have been 
satisfied.   


P. The Contractor shall submit invoices to the Applicant on a monthly basis and 
shall concurrently provide a copy of each invoice to OEA. An invoice shall be 
considered unpaid if the Applicant fails to the pay the invoice within 60 days of 
receipt.  In the event of two consecutive unpaid invoices, the Contractor shall 
notify OEA as soon as practicable.  If the Contractor determines that it will stop 
work associated with the environmental review process because of two or more 
consecutive unpaid invoices, the Contractor will notify OEA and the Applicant 
within three business days of making that determination. 


V. Petitioner Responsibilities 


A. The Petitioner shall retain the Contractor to assist OEA in preparing all required 
environmental documentation and services, as that assistance and its costs are 
defined by a contract to be negotiated and executed by the Petitioner and the 
Contractor, and in the Work Plan described in Section VIII. 


B. The Petitioner, including its staff and representatives, shall provide to OEA and 
the Contractor any requested supportive expertise, resources, data, and technical 
capabilities necessary to undertake the environmental analysis, subject to the right 
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of the Petitioner to advise OEA of any request received from OEA of the 
Contractor that the Petitioner believes either is not germane to matters 
appropriately reviewed in the environmental review process, is contrary to 
applicable statutes and regulations, would impose an extraordinary burden on the 
Petitioner, or is subject to the right of the Petitioner to maintain confidentiality as 
to proprietary, privileged, or other information which is not otherwise subject to 
disclosure.  If the Petitioner so advises OEA, OEA shall determine whether the 
request is appropriate and shall so advise the Petitioner and the Contractor of its 
determination.  OEA shall, to the extent possible, maintain the confidentiality of 
any information if so requested by the Petitioner. 


C. The Petitioner shall cooperate fully with OEA in organizing and participating in 
any public workshops, hearings, and meetings, as OEA determines are necessary 
to (1) foster public understanding and/or participation in the environmental review 
process, and (2) assess potential environmental impacts and mitigation measures 
related to the notice. 


D. With respect to all reports, analyses, and documents, including drafts, 
supplements, and final copies of the environmental documents, the Petitioner shall 
be responsible for the Contractor’s administrative and clerical costs, as well as the 
costs of graphics, maps, layouts, mailing, and printing, as those costs are defined 
by a contract to be negotiated and executed by the Petitioner and the Contractor.   
The Petitioner shall, however, have the option of directing that the printing of the 
environmental documentation be performed by a private entity, rather than OEA.  
The Petitioner shall be solely responsible for the cost of preparing and providing 
to OEA the appropriate number of copies of all required environmental 
documentation. 


E. The Petitioner shall provide complete, accurate, relevant, and timely responses to 
all reasonable requests for information pertaining to the notice to the Board, the 
Operating Plan, and the environmental aspects and effects of the proposed rail 
construction and operation. 


VI. Board/OEA Responsibilities 


A. The Board is responsible for ensuring compliance with the requirements of NEPA 
and other applicable environmental statutes and regulations by preparing 
appropriate environmental documentation. 


 
B. OEA shall: 
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(1) Direct, review, and approve all phases of preparing all required 
environmental documentation, including the work of the Contractor, using 
OEA’s best efforts to ensure that the work is reasonably necessary to 
conduct the environmental review process regarding the proceeding and 
the work is within the scope of NEPA requirements.  For example, OEA 
shall ensure that the Contractor considers existing data and environmental 
analyses available from the Petitioner, OEA, and other sources, and that 
the Contractor does not duplicate work already done, unless OEA 
determines that the existing data are not adequate for use in preparing the 
environmental documentation; 


(2) Designate appropriate staff to review and approve all work as it is 
developed and completed; 


(3) Ensure that its representatives attend meetings, as needed, with federal, 
state, regional, and local agencies, and other interested parties, as well as 
any public hearings or meetings, to exchange information, explain the 
petition and related environmental concerns and impacts, obtain technical 
input, and receive comments in preparing all required environmental 
documentation; and 


(4)  Coordinate, with the Contractor’s assistance, the exchange of information 
among any planning, design, or construction engineers or technical staff 
employed by the Petitioner and Contractor. 


 
C. OEA will periodically review the work of the Contractor to ensure that the 


Board’s responsibilities under NEPA and related environmental laws and 
regulations are being satisfied.  As each portion of any draft or final document is 
completed, OEA staff shall review and approve that portion and those tasks 
completed, and/or direct further work with regard to that portion or task. 


 
D. OEA will monitor the Contractor to ensure that the Contractor is making adequate 


progress toward meeting specific time frames established in the Work Plan 
described in Section VII.  If OEA determines these commitments are not being 
met, it will notify the Petitioner of its findings.  It will be the responsibility of 
OEA to recommend any necessary corrective action to be taken under this MOU. 


 
E. In all instances involving questions concerning the content or relevance of any 


material (including all data, analyses, charts, and conclusions) prepared by the 
Contractor, OEA shall make the final determination on including, deleting, or 
revising any such material in the environmental documents. 
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F. To coordinate the preparation of all required environmental documentation, and to 
verify notice-related data, OEA may hold joint meetings with the Petitioner and 
Contractor.  As necessary, OEA may exclude the Petitioner from participation.  
OEA may also consult directly with appropriate federal, state, and local officials, 
and other interested parties. 


 
G. OEA, with the assistance of the Contractor, will be responsible for organizing and 


conducting any public workshops or meetings that may be necessary in preparing 
environmental documents during the environmental review process. 


 
H. OEA, with the assistance of the Contractor, will receive all relevant comments 


submitted during the environmental review process and comment period.  At the 
close of any public review and comment period, OEA, in consultation with the 
Contractor, shall identify the issues and comments that will require a response 
from the Board.  OEA may direct these comments to the Petitioner and to the 
Contractor, as appropriate, to be included in the final environmental document.  
OEA may modify these responses as appropriate. 


 
I. OEA, with the assistance of the Contractor, shall prepare final recommendations 


for the Board. 
 


J. OEA shall retain responsibility for deciding the environmentally preferable 
alternative, and any mitigation measures to be included in the final environmental 
document. 


 
VII. Work Plan 
 


A. The Contractor, in consultation with OEA and the Petitioner, shall submit a draft 
Work Plan to OEA for preparing the required environmental documentation within 10 
business days after all parties have signed this MOU.  The draft Work Plan shall 
contain at least the following elements: 
 


(1) A description of all work to be performed (including preparing and 
sending any consultation letters; participating in public and agency 
meetings; outlining and drafting environmental documents; reviewing, 
analyzing, and summarizing public comments, conducting analyses, etc.); 


(2) The projected schedule for completing the various tasks described; 
(3) Identification of the Contractor’s staff members who will be responsible 


for preparing, analyzing, and reviewing the work; and 
(4) An outline of the environmental analysis. 
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B. Following receipt of the draft Work Plan, OEA, in consultation with the 


Contractor and Petitioner, shall finalize the Work Plan in a timely manner. 
 
C. After consultation with the Contractor and Petitioner, OEA may amend the Work 


Plan from time to time as the environmental review of the notice may necessitate.  
The parties hereto shall consult at least once every two weeks to confirm that the 
work is being performed in the most efficient and cost-effective manner and to 
consider possible measures to improve the efficiency and cost-effectiveness of the 
work. 


 
VIII. Disputes 
 


Disputes between the parties may arise regarding the environmental review process, 
including approach, methods, analysis, conclusions, and performance of the obligations 
of the parties to this MOU.  The parties agree to seek resolution of disputes among the 
individuals or parties directly involved.  In addition, the parties may seek independent 
facilitation or mediation to assist in resolving disputes if resolution is not achieved. 
 


IX. Nonperformance and Termination 


A. The Petitioner or Contractor shall notify OEA of any concerns either party might 
have with respect to the other party’s performance under the contract between the 
Petitioner and Contractor or this MOU.  All parties will attempt to resolve, in 
good faith, any disputes or disagreements. 


B. If OEA determines that either the Contractor or Petitioner is not adequately 
performing its responsibilities and duties in accordance with this MOU, OEA will 
discuss its concerns with the Contractor and Petitioner.  If OEA’s concerns cannot 
be satisfactorily resolved, OEA will notify the Petitioner that OEA is removing 
the Contractor for cause, or direct the Petitioner to comply with the MOU.  Upon 
removal of the Contractor, OEA shall endeavor to replace the Contractor with 
another qualified contractor as soon as practicable. 


C. Both the Petitioner and Contractor shall immediately notify OEA of any attempt 
by either party to modify or terminate the contract between the Petitioner and 
Contractor.  Termination of the contract shall be subject to OEA’s prior approval, 
after consultation with the Petitioner and Contractor.  Upon approving termination 
of the contract, OEA shall endeavor to replace the Contractor with another 
qualified contractor as soon as practicable.  Notwithstanding the foregoing, the 
Petitioner may terminate the contract without OEA’s approval if it withdraws 
notice of intent or petition. 
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X. Modification 


This MOU may be modified only by written amendment executed by OEA, the 
Petitioner, and the Contractor. 


  







12 
 


MEMORANDUM OF UNDERSTANDING AMONG SURFACE TRANSPORTATION 
BOARD, UNION PACIFIC RAILROAD COMPANY and JACOBS 


 
Signature page 1 of 3 


 
UNION PACIFIC RAILROAD COMPANY 
 
 
  
____________________________________  
 
By: _______________________________  
 
Title: _______________________________  
 
Date: _______________________________  
                             
  


Kevin Rice


Sr. Mgr. M/W Environmental


07/27/2021
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MEMORANDUM OF UNDERSTANDING AMONG SURFACE TRANSPORTATION 
BOARD, UNION PACIFIC RAILROAD COMPANY and JACOBS 


Signature page 2 of 3 


SURFACE TRANSPORTATION BOARD  


____________________________________ 


By:  Danielle Gosselin  


Title: Acting Director, OEA  


Date: __7/28/2021_____________________________  
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MEMORANDUM OF UNDERSTANDING AMONG SURFACE TRANSPORTATION 
BOARD, UNION PACIFIC RAILROAD COMPANY and JACOBS 


Signature page 3 of 3 


JACOBS 


__________________________________


By:  Cynthia R Donnerberg


Title:Manager of Projects


Date: July 26, 2021











Thanks,

Adam
 

From: Jeremy Berman <jmberman@up.com> 
Sent: Monday, July 19, 2021 5:19 PM
To: Assenza, Adam <Adam.Assenza@stb.gov>
Cc: Navecky, David <David.Navecky@stb.gov>; Gosselin, Danielle <Danielle.Gosselin@stb.gov>
Subject: RE: FD 36501 - Memo of Understanding
 
Adam,
 
Your proposed changes are acceptable. Please let me know what the next steps for finalizing and
executing the MOU.
 
 
 
Jeremy Berman
Union Pacific | Senior General Attorney | Law Department
P: 402-544-4735
jmberman@up.com
 
 

From: Assenza, Adam <Adam.Assenza@stb.gov> 
Sent: Friday, July 16, 2021 4:20 PM
To: Jeremy Berman <jmberman@up.com>
Cc: Navecky, David <David.Navecky@stb.gov>; Gosselin, Danielle <Danielle.Gosselin@stb.gov>
Subject: RE: FD 36501 - Memo of Understanding
 

* PROCEED WITH CAUTION - This email was sent from
outside the Company *

 
Hello Jeremy,
 
We understand your concern about wanting to ensure that Jacobs Engineering can continue to
provide environmental and engineering services that are unrelated to the subject petition to UP
across its system. Therefore, we have proposed some changes to the MOU that we believe
largely enable Jacobs to work on other projects for UP while avoiding a conflict of interest, or
the appearance of a conflict of interest.  Our proposed revisions to the MOU are attached.
 
Please let us know if you have any questions or would like to discuss these changes further.
 
Thanks,
 

mailto:jmberman@up.com
mailto:Adam.Assenza@stb.gov
mailto:David.Navecky@stb.gov
mailto:Danielle.Gosselin@stb.gov
mailto:jmberman@up.com
mailto:Adam.Assenza@stb.gov
mailto:jmberman@up.com
mailto:David.Navecky@stb.gov
mailto:Danielle.Gosselin@stb.gov


Adam Assenza
Environmental Protection Specialist
Office of Environmental Analysis
Surface Transportation Board
P: 202-245-0301
E: Adam.Assenza@STB.gov
 
 
 

From: Jeremy M. Berman <jmberman@up.com> 
Sent: Friday, July 2, 2021 2:25 PM
To: Assenza, Adam <Adam.Assenza@stb.gov>
Cc: Navecky, David <David.Navecky@stb.gov>; Gosselin, Danielle <Danielle.Gosselin@stb.gov>
Subject: Re: FD 36501 - Memo of Understanding
 
Thanks for the update. Have a good weekend. 
 
 
 

On Jul 2, 2021, at 1:12 PM, Assenza, Adam <Adam.Assenza@stb.gov> wrote:

﻿

* PROCEED WITH CAUTION - This email was sent
from outside the Company *

 
Hello,
 
We are reviewing your proposed change and will respond soon, likely after the holiday.

Thanks,

Adam
 

From: Gosselin, Danielle <Danielle.Gosselin@stb.gov> 
Sent: Wednesday, June 30, 2021 2:44 PM
To: Jeremy M. Berman <jmberman@up.com>; Assenza, Adam
<Adam.Assenza@stb.gov>
Cc: Navecky, David <David.Navecky@stb.gov>
Subject: RE: FD 36501 - Memo of Understanding
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Hi Adam,
        We probably need to discuss this before you respond. 
 
Thanks,
Danielle
 
Danielle Gosselin
Acting Director
Office of Environmental Analysis
Surface Transportation Board
danielle.gosselin@stb.gov
(202) 245-0300
 

From: Jeremy M. Berman <jmberman@up.com> 
Sent: Wednesday, June 30, 2021 2:06 PM
To: Assenza, Adam <Adam.Assenza@stb.gov>
Cc: Gosselin, Danielle <Danielle.Gosselin@stb.gov>; Navecky, David
<David.Navecky@stb.gov>
Subject: Re: FD 36501 - Memo of Understanding
 
Adam, we are requesting one edit to this MOU, on page 3. As explained in the comments,
UP works with Jacobs on projects outside the scope of this proceeding. We just want to
make sure this MOU does not interfere with those other projects. 

Please let me know if this edit is acceptable, or if there is another way we could address
this concern. 

Jeremy M. Berman
Senior General Attorney
Union Pacific Railroad
402-544-4735
jmberman@up.com

From:        "Assenza, Adam" <Adam.Assenza@stb.gov>
To:        "Jeremy M. Berman" <jmberman@up.com>
Cc:        "Gosselin, Danielle" <Danielle.Gosselin@stb.gov>, "Navecky, David" <David.Navecky@stb.gov>
Date:        06/10/2021 01:54 PM
Subject:        FD 36501 - Memo of Understanding
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* PROCEED WITH CAUTION - This email was sent
from outside the Company *

 
Hello Mr. Berman,

Please find attached a transmittal letter and Memo of Understanding for signature and circulation.
 When I have received signature pages from UP and Jacobs, OEA will sign and I will recirculate the
completed and executed MOU.

Thanks,
 
Adam Assenza
Environmental Protection Specialist
Office of Environmental Analysis
Surface Transportation Board
P: 202-245-0301
E: Adam.Assenza@STB.gov
 [attachment "FD 36501  - UP Jacobs MOU - for signature.docx" deleted by Jeremy M.
Berman/UPC] [attachment "FD 36501 - UP MOU letter.pdf" deleted by Jeremy M. Berman/UPC] 

**

This email and any attachments may contain information that is confidential
and/or privileged for the sole use of the intended recipient. Any use, review,
disclosure, copying, distribution or reliance by others, and any forwarding of this
email or its contents, without the express permission of the sender is strictly
prohibited by law. If you are not the intended recipient, please contact the sender
immediately, delete the e-mail and destroy all copies.

**

**

This email and any attachments may contain information that is confidential and/or privileged for
the sole use of the intended recipient. Any use, review, disclosure, copying, distribution or reliance
by others, and any forwarding of this email or its contents, without the express permission of the
sender is strictly prohibited by law. If you are not the intended recipient, please contact the sender
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immediately, delete the e-mail and destroy all copies.
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This email and any attachments may contain information that is confidential and/or privileged for
the sole use of the intended recipient. Any use, review, disclosure, copying, distribution or reliance
by others, and any forwarding of this email or its contents, without the express permission of the
sender is strictly prohibited by law. If you are not the intended recipient, please contact the sender
immediately, delete the e-mail and destroy all copies.
This email and any attachments may contain information that is confidential and/or privileged for
the sole use of the intended recipient. Any use, review, disclosure, copying, distribution or reliance
by others, and any forwarding of this email or its contents, without the express permission of the
sender is strictly prohibited by law. If you are not the intended recipient, please contact the sender
immediately, delete the e-mail and destroy all copies.
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