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The Board's Decision served May 22, 2018 in this docket directed, among other things, 
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OPERATIONS AND MAINTENANCE AGREEMENT 

BETWEEN 

METROPOLITAN COUNCIL AND HENNEPIN COUNTY REGIONAL RAILROAD 
AUTHORITY 



Reference Numbers: 

SWLRT Project: 

Metropolitan Council: 

HCRRA: 

OPERATIONS AND MAINTENANCE AGREEMENT 
BETWEEN 

METROPOLITAN COUNCIL 

61001 

18!042 

A188932 

AND HENNEPIN COUNTY REGIONAL RAILROAD AUTHORITY 

This Operations and Maintenance Agreement ("Agreement") is entered into between the 
Metropolitan Council, a public corporation and political subdivision of the State of Minnesota 
("Council"), and the Hennepin County Regional Railroad Authority ("HCRRA"), a political 
subdivision of the State of Minnesota, collectively the "Parties." 

Recitals 

A. The Council and HCRRA filed in STB Docket Nos. FD 36177 and FD 36178, 
respectively, a Petition for Declaratory Order and Notice of Exemption with the Surface 
Transportation Board on or about April 4, 2018, to seek any required authorization for, or a 
determination that no such authorization is required, with respect to the transactions described 
therein and accompanying documents (the "Transactions"), that is: (1) the Council's acquisition 
of the Kenilworth Corridor and the Bass Lake Spur Corridor; and (2) HCRRA's acquisition from 
Soo Line Railroad Company d/b/a Canadian Pacific ("CP") of a permanent, irrevocable, exclusive 
rail freight operating easement over the Bass Lake Spur Corridor. 

B. The Kenilworth Corridor and Bass Lake Spur Corridor connect at CP milepost 
428.38/CNW milepost 16.3 to create an approximately 9.3-mile contiguous corridor. 

C. The intent of this Agreement is to implement the Transactions by setting forth the 
terms governing coordination between the Parties with respect to certain rail operations over and 
inspection, maintenance, repair, and replacement of the freight rail track in the Corridor, so that 
the federal obligation to provide Local Freight Rail Service and permit the continuance of 
Overhead Freight Rail Service will be fulfilled. 

D. In this Agreement, the Parties desire to set forth their respective rights and 
obligations with respect to dispatch, operations, inspection, maintenance, repair, and replacement 
of the Freight Rail Facilities and LRT Facilities in the Corridor. 
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AGREEMENT 

NOW THEREFORE, for mutual valuable consideration, including but not limited to the 
Recitals, exhibit, and mutual promises which are incorporated herein as part of this Agreement, the 
sufficiency of which has been agreed to by the Parties, HCRRA and the Council agree as follows: 

SECTION 1. DEFINITIONS 

1.1 "Bass Lake Spur Corridor" means the real property and freight rail tracks that 
extend from Tower E-14 at CP MP 435.06 to the point of connection to the Kenilworth Corridor 
at Cedar Lake Junction (CP milepost 428.38, former CNW milepost 16.3) in the City of St. Louis 
Park and also includes the connecting track to the "Camden Line," known locally as the CP 
MN&S. The Bass Lake Spur Corridor is legally described and depicted in the Transactions. 

1.2 "Bass Lake Spur TRA" means the Trackage Rights Agreement dated July 26, 1991, 
between CP and TCWR, as modified by a Supplemental Agreement dated July 27, 1993, a 
Relinquishment Agreement dated July 27, 1993, and a Second Supplemental Agreement dated 
April 30, 1996, all as partially assigned to HCRRA. 

1.3 "Corridor" means the Kenilworth Corridor and the Bass Lake Spur Corridor. 

1.4 "Freight Rail Facilities" means all rails, fastenings, switches, switch mechanisms 
and frogs with associated materials, ties, ballast, signals and communications devices, drainage 
facilities, other track material, automatic warning devices, roadbed, embankments, bridges, 
trestles, culverts within the Corridor, and any other structures or things necessary for the support 
thereof and, if any portion thereof is located in a thoroughfare, the term includes pavement, 
crossing planks and other similar materials or facilities used in lieu of pavement or other street 
surfacing materials at vehicular and pedestrian crossings of tracks, and any and all structures and 
facilities required by lawful authority in connection with the construction, renewal, maintenance 
and operation of any of the foregoing, to the extent any of the above are necessary or related to the 
provision of Local Freight Rail Service or Overhead Freight Rail Service. 

1.5 "Kenilworth Corridor" means the real property and freight rail tracks that extend 
from former CNW milepost 16.3 (CP milepost 428.38) in the City of St. Louis Park, easterly to 
former CNW milepost 13.7 (BNSF milepost 13.0) at a point of connection with BNSF Railway 
Company ("BNSF") in the City of Minneapolis. The Kenilworth Corridor is legally described and 
depicted in the Transactions. 

1.6 "Kenilworth TRA" means the Trackage Rights Agreement between CP, TCWR, 
and HCRRA entered into on August 10, 1998, denominated HCRRA Contract No. Al8158, as 
supplemented by the Supplement to Trackage Rights Agreement, dated on or about July 30, 2002, 
and with reference to that certain Settlement Agreement, denominated A121128, dated on or about 
August 1, 2012. 

1. 7 "Local Freight Rail Service" means common carrier freight rail service to any 
customer, shipper or receiver located in the Kenilworth Corridor or Bass Lake Spur Corridor but 
does not include Overhead Freight Rail Service. 
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1.8 "LRT Facilities" means any light rail transit ("LRT'') facilities within the Corridor 
that serve LRT passengers or LRT operations, including, without limitation, all LRT rails, 
fastenings, switches, switch mechanisms and frogs with associated materials, ties, ballast, signals 
and communications devices (and associated equipment), drainage facilities, other track material, 
Automatic Warning Devices including the shared freight and LR T crossings at 5th Ave S, Blake 
Road, Wooddale A venue, Beltline Blvd, and West 21st Street, roadbed, embankments, bridges, 
trestles, culverts, and any other structures or things necessary for the support thereof and, if any 
portion thereof is located in a thoroughfare, the term includes the pavement, crossing planks and 
other similar materials or facilities used in lieu of pavement or other street surfacing materials at 
vehicular and pedestrian crossings of tracks, and any and all structures and facilities required by 
lawful authority in connection with the construction, renewal, maintenance and operation of any 
of the foregoing, LR T stations, platforms, parking lots, LR T signals, traction power substations, 
overhead catenary systems, and maintenance/repair equipment, all land within the Corridor, to the 
extent any of the above are necessary or related to the provision of LR T Service. 

1.9 "LRT Service" means the operation ofLRT vehicles or equipment, with or without 
passengers, on the Corridor. 

1.10 "Overhead Freight Rail Service" means overhead freight rail service provided by 
CP or TCWR pursuant to trackage rights in the Corridor. 

1.11 "Overhead Trackage Rights" means CP and TCWR's trackage rights as defined in 
the Kenilworth TRA, and TCWR's trackage rights as defined in the Bass Lake Spur TRA and does 
not include Local Freight Rail Service to any customers, shippers or receivers located on the 
Corridor. 

1.12 "Trackage Rights Agreements" means the Kenilworth TRA and the Bass Lake Spur 
TRA. 

1.13 "SWLRT Project" means all construction necessary for the Southwest LRT Project 
as depicted in the Transactions. 

SECTION 2. GENERAL RIGHTS AND OBLIGATIONS 

2.1 HCRRA's General Rights and Obligations. 

HCRRA will do the following, as provided herein: 

(a) Upon consummation of the Transactions, HCRRA shall have the exclusive 
right in its capacity as a common carrier, to provide or ensure the provision of Local Freight Rail 
Service on the Corridor should such service be reasonably requested over the term of this 
Agreement. 

(b) Upon consummation of the Transactions and in accordance with the freight 
rail easement it is retaining on the Kenilworth Corridor, HCRRA will continue to be a party to the 
Kenilworth TRA and to fulfill its obligations thereunder. Similarly, HCRRA will acquire an 
exclusive permanent and irrevocable easement on the Bass Lake Spur and become a party to the 
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Bass Lake Spur TR.A and will succeed to all of CP's rights and obligations under that agreement 
in the Bass Lake Spur Corridor. 

( c) In that regard, HCRRA will ensure that the operation of LR T Service will 
not cause unreasonable interference with any Overhead Freight Rail Service, Overhead Trackage 
Rights, or Local Freight Rail Service by having the Council develop and enter into freight 
railroad/LRT Service coordination protocols that provide for, among other things: 

(i) establishing a management plan detailing how any inspection, 
maintenance, repair, or replacement of the Freight Rail Facilities will be 
conducted; 

(ii) establishing a freight railroad safety action plan that identifies areas 
of concern with respect to LR T Service, Local Freight Rail Service, or 
Overhead Freight Rail Service, and with any inspection, maintenance, 
repair, or replacement of the Freight Rail Facilities or LRT Facilities; 

(iii) establishing freight railroad flagging procedures so that any 
inspection, maintenance, repair, or replacement of the Freight Rail Facilities 
on the Bass Lake Spur Corridor does not interfere with Local Freight Rail 
Service or Overhead Freight Rail Service. To implement this responsibility, 
the Council has arranged with CP to continue to provide flagging for 
inspection, maintenance, repair, and replacement of the Freight Rail 
Facilities in the Bass Lake Spur Corridor east of CP milepost 432.12 from 
consummation of the Transactions until on or about September 4, 2018, and 
west of CP milepost 432.12 until on or about June 30, 2019. After such 
dates, the Council or a qualified third-party contractor will provide flagging 
as described; 

(iv) establishing freight railroad flagging procedures for all necessary 
inspection, maintenance, repair, and replacement of the Freight Rail 
Facilities on the Kenilworth Corridor not conducted by TCWR pursuant to 
the Kenilworth TRA; 

(v) establishing railroad flagging procedures so that any inspection, 
maintenance, repair, or replacement of the LRT Facilities on the LRT track 
do not interfere with Local Freight Rail Service or Overhead Freight Rail 
Service; and 

(vi) undertaking or securing appropriate third parties to create an annual 
program of inspection, maintenance, repair, or replacement of the Freight 
Rail Facilities in the Bass Lake Spur Corridor. 

(d) To the extent HCRRA, or its designated operator, provides Local Freight 
Rail Service, that service shall be conducted in compliance with the Federal Rail Safety Act, as 
amended, and any other applicable federal, state and local laws, regulations and rules respecting 
the operation, condition, inspection and safety of those trains, locomotives, cars and equipment 
while being operated over the Corridor. 
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2.2 Council's General Rights and Obligations. 

(a) The Council will have exclusive authority and obligation to manage, direct 
and control all activities related to LRT Service, including, without limitation, the operations of 
all LRT vehicles and equipment and the movement and speed of the same. 

Council will: 
(b) Upon request of HCRRA, and at the Council's cost and expense, the 

(i) secure on behalf of HCRRA qualified third parties to provide any 
needed Local Freight Rail Service on the Corridor as a designated rail 
carrier; 

(ii) undertake or secure appropriate third parties to undertake, all other 
duties and obligations of HCRRA that may arise in the Corridor pursuant to 
HCRRA's common carrier obligation, the Trackage Rights Agreements or 
the easements it has retained or acquired, including but not limited to 
operations ( other than the operation of freight trains referenced in Clause (i) 
above), inspection, maintenance, repair, or replacement of the Freight Rail 
Facilities; and 

(iii) develop and perform, or ensure the performance by qualified third 
parties of, the protocols identified in 2.1 ( c ). 

( c) The Council will exercise its rights and obligations in such manner as to 
avoid unreasonable interference with Local Freight Rail Service or Overhead Freight Rail Service, 
which shall include, but not be limited to, ensuring that any movements by the LR T vehicles and 
equipment operated on the independent LRT trackage will be coordinated with CP or TCWR to 
ensure no unreasonable interference, that LR T vehicle and equipment movements on the 
independent LRT trackage will be coordinated with CP and TCWR to minimize undue delays, and 
participating in the development and implementation of protocols that establish LR T and freight 
railroad safety and coordination requirements with respect to all construction of the SWLRT 
Project and operation, inspection, maintenance, repair, or replacement of the LRT Facilities and, 
as appropriate, the Freight Rail Facilities. 

( d) The Council will install and maintain fencing type included in the contract 
documents for the SWLRT Project between the Freight Rail Facilities and any adjacent permanent 
bicycle/pedestrian trail. The Council and HCRRA will, as needed, make further provisions 
assuring, consistent with the Trackage Rights Agreements, that the bicycle/pedestrian trail will be 
constructed, operated, or maintained so as not to interfere with Local Freight Rail Service or 
Overhead Freight Rail Service. 

(e) The Council will schedule any LRT inspection, maintenance, repair, or 
replacement work with the potential to foul the freight rail tracks to minimize interference with 
Overhead Freight Rail Service or Local Freight Rail Service. 
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SECTION 3. INSPECTION, MAINTENANCE, REP AIR, AND REPLACEMENT 
OBLIGATIONS 

3.1 General Inspection, Maintenance, Repair, and Replacement Obligations. 

(a) The Council is responsible for operations, inspection, maintenance, repair, 
and replacement ofLRT Facilities on the Corridor. 

for: 
(b) At the request and on behalf of HCRRA, the Council shall be responsible 

(i) inspection, maintenance, repair, and replacement of the Freight Rail 
Facilities on the Bass Lake Spur Corridor in accordance with the Bass Lake 
Spur TRA. To initially implement this responsibility, the Council has 
arranged with CP to continue to inspect, maintain, repair, and replace the 
Freight Rail Facilities on the Bass Lake Spur Corridor east of CP milepost 
432.12 from consummation of the Transactions until on or about September 
4, 2018 and west of CP milepost 432.12 until on or about June 30, 2019. 
After such dates, the Council or a qualified third-party contractor will 
provide services as described above; and 

(ii) all necessary inspection, maintenance, repair, and replacement of 
the Freight Rail Facilities on the Kenilworth Corridor not conducted by 
TCWR pursuant to the Kenilworth TRA; provided, however, that the 
Council may with HCRRA's prior written approval delegate its 
responsibilities under this paragraph to a qualified third-party contractor. 

(c) For the purpose of this Agreement, inspection, maintenance, repair, and 
replacement of the Freight Rail Facilities will be assumed to include (without limitation and 
subject to applicable FRA standards and in accordance with the Trackage Rights Agreements) 
replacing rail, checking and correcting rail gauge, adding ballast and maintaining vertical and 
horizontal rail alignment, replacing and/or setting spikes, cleaning and lubricating switches, 
restoring switch and frog points, replacing crossties as needed, removing debris and controlling 
vegetation and erosion and rights-of-way and maintaining signals, lights, crossings and signage. 

3.2 Disabled LRT Vehicles and Equipment. 

The Council shall be solely responsible for removing disabled LR T vehicles and equipment 
(including after derailments or wrecks). 

3 .3 Malfunctions and Damage. 

(a) If either Party discovers any malfunction of or damage to Freight Rail 
Facilities and such malfunction or damage may result in an imminent and substantial danger to 
human health or safety or property, or unreasonable interference with Local Freight Rail Service 
or Overhead Freight Rail Service, it shall promptly notify the other Party by telephone. 
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(b) With respect to malfunction of or damage to at-grade crossing signals, 
consistent with the Trackage Rights Agreements, the Council is responsible for responding to at­
grade roadway crossing failures, and reports of malfunctions and damage, including but not limited 
to, gates down with no train present, gates and lights not operating correctly, broken gates, gate 
knockdowns, signal light outs, or vandalism. 

3.4 Emergency Notifications. 

Telephone notifications described in this section or elsewhere in this Agreement will be made 
as follows: 

Council Telephone Contact: 

Metro Transit Rail Control Center 
Telephone No. (612) 341-5710 

HCRRA Telephone Contact: 

Hennepin County Security Operations Center 
Telephone No. (612) 348-5111 

3.5 Access and Notice Rights. 

The Parties shall permit each other access to the Corridor as necessary to fulfill their 
obligations. In the event of an emergency of any kind, the accessing party shall immediately notify 
the other party of such entry by telephone at the emergency telephone number in Section 3.4. 

SECTION 4. DISPATCH 

4.1 In accordance with Section 4 of the Kenilworth TRA, TCWR has the exclusive 
management, direction and control of the Kenilworth Corridor, including the obligation to dispatch 
rail traffic. 

4.2 Upon consummation of the Transactions, dispatch on the Bass Lake Spur Corridor 
will be subject to the exclusive management, direction and control of HCRRA. To initially 
implement this responsibility, the Council, at HCRRA's request, has arranged with CP to continue 
to dispatch the Bass Lake Spur on behalf ofHCRRA from consummation of the Transactions until 
on or about June 30, 2019, following which the Council will, ifrequested by HCRRA, secure other 
qualified third parties to provide this function. 

4.3 In all events, however, freight rail operations over the Kenilworth Corridor and 
Bass Lake Spur Corridor will continue to be coordinated among the parties responsible for dispatch 
in order to accommodate and facilitate Overhead Trackage Rights or any required Local Freight 
Rail Service. 
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SECTIONS. LRT CONSTRUCTION PROTOCOLS 

The Council has incorporated freight railroad coordination protocols into its SWLRT Project 
construction contract documents. The Council will follow the protocols during construction of the 
SWLRT Project. The freight railroad coordination protocols for the SWLRT Project provide for, 
among other things: 

(i) establishing a freight railroad management plan which includes site 
specific work plans detailing how the SWLRT Project contractor will 
accomplish work activities in a safe manner; 

(ii) establishing a freight railroad safety action plan detailing how the 
SWLRT Project contractor will address employee training, emergency 
preparedness,job safety briefings, and to address any areas of concern about 
construction activities in the Corridor; 

(iii) establishing freight railroad flagging procedures so that construction 
of the SWLRT Project on the Bass Lake Spur Corridor does not interfere 
with Local Freight Rail Service or Overhead Freight Rail Service. To 
implement this responsibility, the Council has arranged with CP to continue 
to provide flagging for inspection, maintenance, repair, and replacement of 
the Freight Rail Facilities in the Bass Lake Spur Corridor east of CP 
milepost 432.12 from consummation of the Transactions until on or about 
September 4, 2018 and west of CP milepost 432.12 until on or about June 
30, 2019. After such dates, the Council or a qualified third-party contractor 
will provide flagging as described; 

(iv) establishing freight railroad flagging procedures so that SWLRT 
Project construction on the Kenilworth Corridor does not interfere with 
Local Freight Rail Service or Overhead Freight Rail Service; 

(v) providing a full-time freight railroad coordinator for the 
construction of the SWLRT Project to liaison between the SWLRT Project 
contractor, the Council, HCRRA, and TCWR with respect to the inspection 
of freight rail track and approving the track for safe passage of trains; 

(vi) constructing and maintaining temporary demarcation fences to 
separate and provide a physical barrier between the freight railroad track 
and the adjacent light rail track; 

(vii) maintaining appropriate grade crossing signals in accordance with 
the Code of Federal Regulations (CFR) Title 49, Part 234; 

(viii) maintaining specific track outages identified in the SWLRT Project 
construction contract documents that are required to accommodate 
construction of the SWLRT Project (Exhibit A); and 
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(ix) maintaining phasing plans which provide a continuous, 
uninterrupted single freight track alignment in the Corridor subject to 
Exhibit A. 

SECTION 6. INSURANCE 

The Parties shall secure insurance or maintain sufficient self-insurance in accordance with 
the obligations set forth in the Transactions documents, or as otherwise required by law. 

SECTION 7. ALLOCATION OF LIABLITY 

Except as may otherwise be provided in the Transactions documents, each Party is 
responsible for its own acts and omissions. 

SECTIONS. MISCELLANEOUS PROVISIONS 

8.1 Term, Amendments, and Termination. This Agreement is effective upon 
consummation of the Transactions. This Agreement will continue in perpetuity until superseded 
by the execution of another mutually acceptable operating agreement (which must to the same 
extent protect all Local Freight Rail Service and Overhead Freight Rail Service), or until Local 
Freight Rail Service and Overhead Freight Rail Service are abandoned pursuant to appropriate 
federal proceedings. Any amendment to this Agreement must be executed in writing by the Parties 
and must to the same extent protect all Local Freight Rail Service and Overhead Freight Rail 
Service. 

8.2 Authorized Representatives; Notices. Jim Alexander, Project Director, SWLRT 
Project Office, (or such other person as designated in writing by the Council) is the Council's 
authorized representative for the purposes of administering this Agreement during construction of 
the SWLRT Project and pre-revenue LRT Service. The General Manager of Metro Transit (or 
such other person as designated in writing by the Council) is the Council's authorized 
representative for the purposes of administering this Agreement when the LRT commences 
revenue service. The Executive Director ofHCRRA, ( or such other person as designated in writing 
by HCRRA) is HCRRA's authorized representative for the purposes of administering this 
Agreement. Authorized representatives are not authorized to execute amendments to the 
Agreement except upon sufficient written delegation of such authority. Notices regarding this 
Agreement must be sent to the Parties as follows: 

To the Council: 

Metropolitan Council 
Attn: Regional Administrator 
390 Robert Street North 
Saint Paul, Minnesota 55101 

ToHCRRA: 

Hennepin County Regional Railroad Authority 
Attn: Executive Director 
A2300 Hennepin County Government Center 
300 South 6th Street 
Minneapolis, Minnesota 55487 

8.3 Headings. The section and subsection headings in this Agreement are for 
convenience only and may not be used in its interpretation or considered part of this Agreement. 
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8.4 Waiver of Breach or Non-perfonnance. A Party's failure to insist upon strict 
perfonnance of any provision or failure to exercise any right under this Agreement shall not be 
deemed a relinquishment or waiver of the same, unless consented to in writing. Such consent shall 
not constitute a general waiver or relinquishment throughout the entire tenn of the Agreement or 
a waiver of any other tenn or tenns of the Agreement. 

8.5 Counterparts. This Agreement may be executed in any number of counterparts, 
each of which, when executed and delivered, shall be deemed to be an original and all of which 
counterparts taken together shall constitute but one and the same instrument. 

8.6 Not a Partnership. Nothing in this Agreement is intended nor should be construed 
as creating or establishing the relationship of a partnership or a joint venture between the Parties. 

8. 7 Not for the Benefit of Others. This Agreement is for the exclusive benefit of the 
Parties and not for the benefit of any third party. Nothing herein may be construed to create or 
increase any right in any third party to recover by way of damages or otherwise against either of 
the Parties. 

8.8 Data Practices. HCRRA and the Council will comply with the provisions of the 
Minnesota Government Data Practices Act that govern data collected, created, stored, maintained, 
or disseminated under this Agreement. 

8.9 Audits. The accounts and records ofHCRRA and the Council relating to the receipt 
and expenditure of funds under this Agreement will be audited in the same manner as all other 
accounts and records of HCRRA and the Council are audited and may be audited or inspected on 
the Parties' respective premises or otherwise by individuals or organizations designated and 
authorized by HCRRA or the Council at any time, following reasonable notification to the audited 
Party, for a period of 6 years following the expiration or tennination of this Agreement. The books, 
records, documents and accounting procedures and practices of HCRRA and the Council that are 
relevant to this Agreement are subject to examination by the Council and HCRRA, and either the 
Legislative Auditor or the State Auditor, as appropriate, for a minimum of 6 years. 

8.10 Construction. Nothing in this Agreement is intended to supersede any right or 
obligation of the Parties under the Transactions. 
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IN WITNESS WHEREOF, the Council and HCRRA have caused this Agreement to be 
executed by their duly authorized representatives. 

Reviewed by the 
County Attorney's Office 

Date: ----------

HENNEPIN COUNTY REGIONAL 
RAILROAD AUTHORITY 

By: ____________ _ 
Chair of Its Board 

Date: -------------
And: ____________ _ 

Deputy/Executive Director 

Date: ·-------------
ATTEST: _________ _ 

Deputy/Clerk of HCRRA Board 
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METROPOLITAN COUNCIL 

Weston Kooistra, Regional Administrator 

Date ------------
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EXHIBIT A 

BASS LAKE SPUR KENILWORTH CORRlDOtl 
OUla!!f! OutlflNlme 

Phlise 
Timll!a 
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Phase 
11m1na 

Duratfohof 
No. No. O&ita .. llio. Outaa 

1 
cut and Throw to 
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.. . l<W TMP A 

2 Excelsior I 2 Mard\'19 4HOur TtackShlft to 
4- Match'l9 

8 Hout (p_psslble 
KW_TMP_B 2x4 Hour) 

Cut and Throw 
$ II KW_TMP.,Ato 6 July'l9 4Hour 

. ProomedTrack 

4 TH 100 • HCRRA s September'l9 4Hour 

$ Woocldale- TH 100 7 September '19 4Hour 
-

TH 100 Bridge Molle. 

6 
Te.tPP No. 1i T/0 tit 

9 
Memorlll!Day 36 Hbur flea,~~tt Track and 

7 
~mOl'tPI oay 

3~Hour Wood4ale. G!'ldShlft at Weekend '20 W 2.1.St St Crosslns Weelcend'20 
Blake 

7 - .. . - 10 - '20 
Skunk Hallaw 

. -..---- - ·- .. ~ 
8 lRT Bridl e • Blakt! 12 Mrit'21 ,4Hout 
9 El!c,elsior II l'.3 Mav'21 4Hour -

. - C\lt artd lhrqw From 
10 KW_lMP_Bta 9 September '21 6Hout 

PmDMed Trade 

11 
II Shift KW_ TMP _B t6 

11 Ses,tembef '21 
$ Hou~ Qsosslble 

Proposed Trade 2x4 Hour) 
. . 
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